DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/06/09
PAGE : 002 -1
TABULATION OF BIDS

FINAL
CONTRACT TITLE : INTERSTATE MAINTENANCE DRAINAGE REPAIRS, FY 2009, 2010, 2011
CALL ORDER : 002 CONTRACT ID : 29-034-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/30/09 DISTRICT : M6
STATE/FEDERAL AID NO: IM-N999(105) CONTRACT TIME : 1095 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) : IM-N999(105)
INTERSTATE MAINTENANCE DRAINAGE REPAIR
SET-ASIDE
VENDOR RANKING : Contract was awarded on 08/06/09 to vendor CIRILLO BROS INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 4,499,095.79 152.4029% 100.0000%
1 CIRILLO BROS INC, 761 GRANTHAM LANE, NEW CASTLE, DE, 19720 S 2,952,107.29 100.0000% 65.6156%
2 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 S 2,992,723.78 101.3758% 66.5183%
3 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 S 3,141,487.67 106.4151% 69.8249%
4 EASTERN HIGHWAY SPEC INC, 920 N CHURCH STREET, WILMINGTON, DE, 19801 S 4,237,206.72 143.5316% 94.1791%
I ( 0 ) [ ( 1 ) [ ( 2 )
|ENGINEER'S ESTIMATE | CIRILLO BROS INC | MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T

SECTION 0001 INTERSTATE MAINTENANCE DRAINANGE REPAIR FY 2009, 2010, 2011
| |

REMOVAL OF STRUCTURES AND OBSTRUCTIONS
(PIPE)

|
0010 202000 875.000 CY | 45.00000 39375.00] 22.10000 19337.50| 26.00000 22750.00
EXCAVATION AND EMBANKMENT | | |
0020 206000 175.000 cCY | 225.00000 39375.00] 398.60000 69755.00 | 136.00000 23800.00
ROCK EXCAVATION FOR STRUCTURES AND | | |
TRENCHES | | |
0030 208000 1312.000 cCY | 30.00000 39360.00| 19.25000 25256.00| 26.00000 34112.00
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0040 209001 146.000 cCY | 45.00000 6570.00] 38.63000 5639.98| 32.50000 4745.00
BORROW, TYPE A | | |
0050 209002 146.000 cCY | 40.00000 5840.00] 40.00000 5840.00] 32.50000 4745.00
BORROW, TYPE B | |
0060 209003 292.000 cy | 40.00000 11680.00] 38.63000 11279.96/| 32.50000 9490.00
BORROW, TYPE C | |
0070 209006 583.000 CY | 40.00000 23320.00] 25.00000 14575.00 | 29.00000 16907.00
BORROW, TYPE F | | |
0080 210000 1312.000 cCY | 40.00000 52480.00| 19.00000 24928.00| 14.00000 18368.00
FURNISHING BORROW TYPE "C" FOR PIPE, | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0090 211004 437.000 LF | 30.00000 13110.00| 24.25000 10597.25| 16.50000 7210.50
| | |
| | |



REPAIRING EXISTING P.C.C. STRUCTURES

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/06/09
PAGE 002 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE INTERSTATE MAINTENANCE DRAINAGE REPAIRS, FY 2009, 2010, 2011
CALL ORDER 002 CONTRACT ID 29-034-01.01 COUNTIES NEW CASTLE
LETTING DATE 06/30/09 DISTRICT
SET-ASIDE
I ( 0 ) | ( 1 ) I ( )
|ENGINEER'S ESTIMATE |CIRILLO BROS INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0100 251501 3000.000 LF | 4.00000 12000.00| 2.00000 6000.00 | 2.00000 6000.00
SILT FENCE | | |
0110 268000 300.000 TON | 50.00000 15000.00| 56.00000 16800.00 | 28.00000 8400.00
STABILIZED CONSTRUCTION ENTRANCE | | |
0120 302007 146.000 CY | 90.00000 13140.00] 67.33000 9830.18| 82.00000 11972.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0130 302008 73.000 CY | 100.00000 7300.00 | 67.33000 4915.09| 82.00000 5986.00
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0140 302500 379.000 TON | 60.00000 22740.00| 28.90000 10953.10] 34.50000 13075.50
DELAWARE NO. 3 STONE | | |
0150 302503 73.000 TON | 60.00000 4380.00 | 61.20000 4467.60 | 46.50000 3394.50
DELAWARE NO. 57 STONE | | |
0160 401665 7.000 TON | 150.00000 1050.00| 318.00000 2226.00 | 174.00000 1218.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0170 401666 7.000 TON | 140.00000 980.00| 313.00000 2191.00| 172.00000 1204.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0180 401667 7.000 TON | 140.00000 980.00| 313.00000 2191.00| 171.00000 1197.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0190 406507 146.000 LF | 12.00000 1752.00| 3.00000 438.00| 11.00000 1606.00
CRACK SEALING | |
0200 503501 1458.000 LF | 17.00000 24786.00| 10.25000 14944 .50 11.00000 16038.00
CRACK AND JOINT SEALING LESS THAN 3/4" | |
WIDE | | |
0210 503502 1458.000 LF | 18.00000 26244.00| 10.25000 14944 .50 11.00000 16038.00
CRACK AND JOINT SEALING 3/4" TO 1 3/4" | |
WIDE | | |
0220 602001 10.000 CY | 1500.00000 15000.00 | 1650.00000 16500.00 | 970.00000 9700.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
A | | |
0230 602002 10.000 cCY | 1500.00000 15000.00 | 1600.00000 16000.00| 950.00000 9500.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
B | | |
0240 602572 2250.000 LB | 8.00000 18000.00| 7.25000 16312.50] 5.00000 11250.00
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/06/09
PAGE 002 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE INTERSTATE MAINTENANCE DRAINAGE REPAIRS, FY 2009, 2010, 2011
CALL ORDER 002 CONTRACT 1ID 29-034-01.01 COUNTIES NEW CASTLE
LETTING DATE 06/30/09 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|[ENGINEER'S ESTIMATE |CIRILLO BROS INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0250 602580 3.000 cCvy | 1400.00000 4200.00| 4700.00000 14100.00] 710.00000 2130.00
PARTIAL REMOVAL OF P.C.C. MASONRY | | |
0260 602586 4.000 CF | 550.00000 2200.00] 525.00000 2100.00] 400.00000 1600.00
REHABILITATION OF CONCRETE STRUCTURE | | |
0270 602603 3.000 cCvy | 1500.00000 4500.00| 1800.00000 5400.00]| 620.00000 1860.00
HIGH EARLY STRENGTH CONCRETE | | |
0280 602626 100.000 LF | 50.00000 5000.00]| 30.00000 3000.00] 27.00000 2700.00
ROUT AND SEAL CRACKS | | |
0290 602646 1500.000 SF | 4.00000 6000.00]| 7.25000 10875.00| 8.00000 12000.00
SILICONE ACRYLIC CONCRETE SEALER | | |
0300 605573 4.000 EACH | 300.00000 1200.00]| 195.00000 780.00] 100.00000 400.00
STEEL PLATES, 4'X6'X3/4" | | |
0310 612021 408.000 LF | 65.00000 26520.00] 51.20000 20889.60] 57.25000 23358.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0320 612022 416.000 LF | 70.00000 29120.00] 59.35000 24689.60| 61.50000 25584.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0330 612023 864.000 LF | 90.00000 77760.00 | 65.50000 56592.00| 72.75000 62856.00
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0340 612025 584.000 LF | 90.00000 52560.00] 82.40000 48121.60| 118.50000 69204.00
REINFORCED CONCRETE PIPE, 30", CLASS IV | | |
0350 612027 72.000 LF | 125.00000 9000.00| 131.50000 9468.00| 225.50000 16236.00
REINFORCED CONCRETE PIPE, 42", CLASS IV | | |
0360 612028 72.000 LF | 140.00000 10080.00]| 166.80000 12009.60]| 252.00000 18144.00
REINFORCED CONCRETE PIPE, 48", CLASS IV | | |
0370 612029 48.000 LF | 220.00000 10560.00]| 238.65000 11455.20]| 292.00000 14016.00
REINFORCED CONCRETE PIPE, 54", CLASS IV | | |
0380 612034 144.000 LF | 95.00000 13680.00]| 97.85000 14090.40| 206.00000 29664.00
REINFORCED CONCRETE PIPE, 36", CLASS IV | | |
0390 612520 296.000 LF | 60.00000 17760.00]| 29.80000 8820.80| 50.00000 14800.00
CORRUGATED POLYETHYLENE PIPE, TYPE S, | | |
15" | | |
0400 612524 296.000 LF | 70.00000 20720.00] 53.53000 15844.88| 56.50000 16724.00
CORRUGATED POLYETHYLENE PIPE, TYPE S, | | |
24" | | |
0410 612529 2917.000 LF | 3.50000 10209.50] 2.45000 7146.65| 1.75000 5104.75
PIPE VIDEO INSPECTION | | |
0420 612535 729.000 LF | 5.00000 3645.00]| 4.55000 3316.95] 2.50000 1822.50
| | |

CLEANING DRAINAGE PIPE, 15"-24" DIA



CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
INTERSTATE MAINTENANCE DRAINAGE REPAIRS, FY 2009, 2010, 2011

DATE : 08/06/09
PAGE : 002 -4

CALL ORDER 002 CONTRACT ID : 29-034-01.01 COUNTIES : NEW CASTLE
LETTING DATE 06/30/09 DISTRICT : M6
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|[ENGINEER'S ESTIMATE |CIRILLO BROS INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0430 612536 1458.000 LF | 6.00000 8748.00| 5.55000 8091.90| 3.10000 4519.80
CLEANING DRAINAGE PIPE, GREATER THAN | | |
24" DIA | | |
0440 612537 219.000 HOUR | 320.00000 70080.00| 245.00000 53655.00] 233.00000 51027.00
HEAVY CLEANING OF DRAINAGE PIPE | | |
0450 612539 219.000 EACH | 560.00000 122640.00] 455.00000 99645.00| 388.00000 84972.00
PRESSURE GROUTING PIPE JOINTS, 15"-24" | | |
DIA | | |
0460 612540 437.000 EACH | 740.00000 323380.00] 550.00000 240350.00] 500.00000 218500.00
PRESSURE GROUTING PIPE JOINTS, GREATER | | |
THAN 24"-30" DIA | | |
0470 701002 1094.000 sSY | 60.00000 65640.00| 77.10000 84347.40| 60.00000 65640.00
PORTLAND CEMENT CONCRETE GUTTER, 6" | | |
0480 701003 1094.000 sSY | 65.00000 71110.00]| 99.85000 109235.90] 80.00000 87520.00
PORTLAND CEMENT CONCRETE GUTTER, 8" | | |
0490 708050 29.000 EACH | 2500.00000 72500.00| 2000.00000 58000.00| 2125.00000 61625.00
DRAINAGE INLET, 34" X 18" | | |
0500 708051 29.000 EACH | 2600.00000 75400.00| 2100.00000 60900.00]| 2200.00000 63800.00
DRAINAGE INLET, 34" X 24" | | |
0510 708052 29.000 EACH | 3000.00000 87000.00] 3000.00000 87000.00] 2450.00000 71050.00
DRAINAGE INLET, 48" X 30" | | |
0520 708053 29.000 EACH | 3500.00000 101500.00] 3500.00000 101500.00] 2700.00000 78300.00
DRAINAGE INLET, 48" X 48" | | |
0530 708054 7.000 EACH | 4000.00000 28000.00] 3700.00000 25900.00] 3000.00000 21000.00
DRAINAGE INLET, 66" X 30" | | |
0540 708500 87.000 EACH | 280.00000 24360.00] 225.00000 19575.00]| 215.00000 18705.00
REPLACING CATCH BASIN GRATES | | |
0550 708504 87.000 EACH | 305.00000 26535.00] 275.00000 23925.00] 200.00000 17400.00
REPLACING CATCH BASIN FRAMES | | |
0560 708583 44.000 EACH | 500.00000 22000.00] 1200.00000 52800.00] 775.00000 34100.00
PERSONNEL GRATE FOR PIPE INLET | | |
0570 710001 102.000 EACH | 900.00000 91800.00] 700.00000 71400.00]| 500.00000 51000.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0580 710503 146.000 EACH | 830.00000 121180.00] 600.00000 87600.00| 500.00000 73000.00
REPAIRING EXISTING CATCH BASINS | | |
0590 710505 44.000 EACH | 585.00000 25740.00] 500.00000 22000.00] 390.00000 17160.00
| | |

REPAIRING EXISTING MANHOLES



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/06/09
PAGE 002 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : INTERSTATE MAINTENANCE DRAINAGE REPAIRS, FY 2009, 2010, 2011
CALL ORDER : 002 CONTRACT ID 29-034-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/30/09 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE |CIRILLO BROS INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0600 712006 3208.000 SY | 75.00000 240600.00| 17.90000 57423.20| 46.00000 147568.00
RIPRAP, R-5 | | |
0610 713003 3208.000 SY | 3.50000 11228.00]| 2.19000 7025.52| 2.00000 6416.00
GEOTEXTILES, RIPRAP | | |
0620 714000 52800.000 LF | 15.00000 792000.00| 8.00000 422400.00| 8.00000 422400.00
LATERAL OR LONGITUDINAL DITCHING | | |
0630 715001 437.000 LF | 25.00000 10925.00 | 25.40000 11099.80]| 8.00000 3496.00
PERFORATED PIPE UNDERDRAINS, 6" | | |
0640 720527 9041.000 EADY | 0.35000 3164.35] 0.30000 2712.30] 0.25000 2260.25
PLASTIC DRUMS | |
0650 732002 24791.000 SY | 15.00000 371865.00] 3.96000 98172.36 | 7.00000 173537.00
TOPSOIL, 6" DEPTH | | |
0660 734013 24791.000 SY | 1.50000 37186.50] 0.30000 7437.30| 0.25000 6197.75
PERMANENT GRASS SEEDING, DRY GROUND | | |
0670 734015 256661.000 SY | 0.35000 89831.35| 0.33000 84698.13| 0.28000 71865.08
PERMANENT GRASS SEEDING, WET GROUND | | |
0680 735006 7292.000 SY | 1.30000 9479.60| 0.33000 2406 .36 | 0.30000 2187.60
MULCHING, STRAW | | |
0690 735533 8750.000 SY | 3.50000 30625.00] 1.65000 14437.50] 1.80000 15750.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0700 735535 8750.000 SY | 2.75000 24062.50| 1.95000 17062.50]| 1.80000 15750.00
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0710 735536 8750.000 SY | 8.30000 72625.00 | 4.70000 41125.00| 3.55000 31062.50
SOIL RETENTION BLANKET MULCH, TYPE 6 | | |
0720 735537 8750.000 SY | 8.50000 74375.00 | 5.50000 48125.00 | 3.55000 31062.50
SOIL RETENTION BLANKET MULCH, TYPE 7 | | |
0730 741001 50.000 EACH | 150.00000 7500.00 | 425.00000 21250.00| 485.00000 24250.00
TREE REMOVAL 6" TO 10.9" | | |
0740 741002 40.000 EACH | 160.00000 6400.00 | 725.00000 29000.00| 900.00000 36000.00
TREE REMOVAL 11" TO 14.9" | | |
0750 741003 20.000 EACH | 170.00000 3400.00 | 1025.00000 20500.00| 1730.00000 34600.00
TREE REMOVAL 15" TO 18.9" | | |
0760 742500 10.000 HOUR | 36.40000 364.00| 36.40000 364.00| 36.40000 364.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0770 742514 10.000 HOUR | 52.78000 527.80| 52.78000 527.80| 52.78000 527.80
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0780 743003 146.000 EADY | 30.00000 4380.00 | 25.00000 3650.00 | 15.00000 2190.00
| | |

ARROWPANELS, TYPE C



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/06/09
PAGE 002 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE INTERSTATE MAINTENANCE DRAINAGE REPAIRS, FY 2009, 2010, 2011
CALL ORDER 002 CONTRACT ID 29-034-01.01 COUNTIES NEW CASTLE
LETTING DATE 06/30/09 DISTRICT M6
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |CIRILLO BROS INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0790 743500 146.000 EADY | 0.55000 80.30] 0.43000 62.78| 0.50000 73.00
WARNING LIGHTS, TYPE A | | |
0800 743501 875.000 EADY | 1.00000 875.00] 0.83000 726.25] 1.00000 875.00
WARNING LIGHTS , TYPE B | | |
0810 743504 583.000 EACH | 160.00000 93280.00 | 125.00000 72875.00 | 55.00000 32065.00
WARNING SIGNS | |
0820 743507 29.000 LFEDY | 4.00000 116.00] 1.00000 29.00| 5.00000 145.00
TEMPORARY BARRICADE, TYPE IIT | | |
0830 743514 29.000 EADY | 100.00000 2900.00] 100.00000 2900.00] 60.00000 1740.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0840 743525 1167.000 EADY | 5.00000 5835.00] 1.00000 1167.00] 3.00000 3501.00
TEMPORARY WARNING SIGNS | | |
0850 743537 146.000 EADY | 150.00000 21900.00] 130.00000 18980.00 | 110.00000 16060.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE ITI | | |
0860 746591 2917.000 EADY | 75.00000 218775.00 | 10.90000 31795.30] 28.00000 81676.00
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY | | |
0870 755000 146.000 LF | 40.00000 5840.00] 50.00000 7300.00| 25.00000 3650.00
HOT-MIX, HOT LAID, BITUMINOUS CONCRETE | | |
CURB | | |
0880 758000 2187.000 sSY | 25.00000 54675.00] 17.65000 38600.55] 12.40000 27118.80
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0890 762001 146.000 LF | 10.00000 1460.00| 2.00000 292.00| 5.00000 730.00
SAW CUTTING, HOT MIX | | |
0900 762002 583.000 LF | 9.00000 5247.00] 5.00000 2915.00] 6.65000 3876.95
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0910 763000 LUMP | 214283.89000 214283.89| 30000.00000 30000.00] 91000.00000 91000.00
INITIAL EXPENSE | | |
0920 763500 LUMP | 30000.00000 30000.00] 53000.00000 53000.00|] 105000.00000 105000.00
MAINTENANCE OF TRAFFIC | | |
0930 763505 20.000 HOUR | 75.00000 1500.00] 75.00000 1500.00] 75.00000 1500.00
TRAFFIC OFFICERS | | |
SECTION TOTALS | $ 4,499,095.79| $ 2,952,107.29] $ 2,992,723.78
—————————————————————————————————————————— s e
CONTRACT TOTALS | $ 4,499,095.79| $ 2,952,107.29] $ 2,992,723.78
DBE GOALS | 11 % | 11 % | 11 %




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/06/09
PAGE : 002 -7
TABULATION OF BIDS

FINAL
CONTRACT TITLE : INTERSTATE MAINTENANCE DRAINAGE REPAIRS, FY 2009, 2010, 2011
CALL ORDER : 002 CONTRACT ID : 29-034-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/30/09 DISTRICT : M6
SET-ASIDE
I ( 3 I ( 4 ) I ( )
|JJID INC |EASTERN HIGHWAY SPEC INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T

SECTION 0001 INTERSTATE MAINTENANCE DRAINANGE REPAIR FY 2009, 2010, 2011
| |

SUPERPAVE, TYPE C HOT-MIX, 160
GYRATIONS, PG 64-22, PATCHING

|
0010 202000 875.000 CY | 29.70000 25987.50| 53.00000 46375.00 |
EXCAVATION AND EMBANKMENT | | |
0020 206000 175.000 CY | 110.35000 19311.25]| 118.00000 20650.00|
ROCK EXCAVATION FOR STRUCTURES AND | | |
TRENCHES | | |
0030 208000 1312.000 CY | 24.30000 31881.60] 30.00000 39360.00]
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0040 209001 146.000 CY | 16.04000 2341.84| 40.00000 5840.00 |
BORROW, TYPE A | | |
0050 209002 146.000 CY | 28.31000 4133.26| 42.00000 6132.00 ]|
BORROW, TYPE B | |
0060 209003 292.000 CY | 36.99000 10801.08] 40.00000 11680.00 |
BORROW, TYPE C | |
0070 209006 583.000 CY | 15.90000 9269.70| 40.00000 23320.00|
BORROW, TYPE F | | |
0080 210000 1312.000 CY | 24.00000 31488.00| 27.00000 35424.00|
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0090 211004 437.000 LF | 14.58000 6371.46 | 31.00000 13547.00 |
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(PIPE) | | |
0100 251501 3000.000 LF | 1.79000 5370.00 | 2.27000 6810.00 |
SILT FENCE | | |
0110 268000 300.000 TON | 19.25000 5775.00 | 94.00000 28200.00|
STABILIZED CONSTRUCTION ENTRANCE | | |
0120 302007 146.000 CY | 97.75000 14271.50] 69.00000 10074.00|
GRADED AGGREGATE BASE COURSE, TYPE B | |
0130 302008 73.000 CY | 97.75000 7135.75| 88.00000 6424.00 |
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0140 302500 379.000 TON | 44.33000 16801.07] 61.00000 23119.00|
DELAWARE NO. 3 STONE | | |
0150 302503 73.000 TON | 20.16000 1471.68| 61.00000 4453.00 |
DELAWARE NO. 57 STONE | | |
0160 401665 7.000 TON | 147.10000 1029.70| 235.00000 1645.00 |
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/06/09
PAGE 002 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE INTERSTATE MAINTENANCE DRAINAGE REPAIRS, FY 2009, 2010, 2011
CALL ORDER 002 CONTRACT ID 29-034-01.01 COUNTIES NEW CASTLE
LETTING DATE 06/30/09 DISTRICT
SET-ASIDE
I ( 3 I ( 4 ) | )
|JJID INC |EASTERN HIGHWAY SPEC INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0170 401666 7.000 TON | 135.22000 946 .54 | 235.00000 1645.00|
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0180 401667 7.000 TON | 135.22000 946 .54 235.00000 1645.00|
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0190 406507 146.000 LF | 4.80000 700.80] 12.00000 1752.00]
CRACK SEALING | |
0200 503501 1458.000 LF | 0.34000 495.72| 12.00000 17496.00 |
CRACK AND JOINT SEALING LESS THAN 3/4" | | |
WIDE | | |
0210 503502 1458.000 LF | 0.62000 903.96| 12.00000 17496.00 |
CRACK AND JOINT SEALING 3/4" TO 1 3/4" | | |
WIDE | | |
0220 602001 10.000 cCY | 596.27000 5962.70] 1648.00000 16480.00 |
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
A | | |
0230 602002 10.000 cCY | 596.27000 5962.70] 1600.00000 16000.00 |
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
B | | |
0240 602572 2250.000 LB | 7.06000 15885.00| 7.00000 15750.00 |
REPAIRING EXISTING P.C.C. STRUCTURES | | |
0250 602580 3.000 cCY | 578.67000 1736.01 | 4700.00000 14100.00|
PARTIAL REMOVAL OF P.C.C. MASONRY | | |
0260 602586 4.000 CF | 461.12000 1844.48| 500.00000 2000.00]
REHABILITATION OF CONCRETE STRUCTURE | | |
0270 602603 3.000 cCY | 676.41000 2029.23| 1765.00000 5295.00]
HIGH EARLY STRENGTH CONCRETE | | |
0280 602626 100.000 LF | 43.89000 4389.00] 29.00000 2900.00]
ROUT AND SEAL CRACKS | | |
0290 602646 1500.000 SF | 2.88000 4320.00] 7.00000 10500.00|
SILICONE ACRYLIC CONCRETE SEALER | | |
0300 605573 4.000 EACH | 147.33000 589.32| 231.00000 924.00]
STEEL PLATES, 4'X6'X3/4" | | |
0310 612021 408.000 LF | 57.80000 23582.40] 65.00000 26520.00]
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0320 612022 416.000 LF | 65.60000 27289.60] 68.00000 28288.00]
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
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0330 612023 864.000 LF | 75.10000 64886 .40 | 78.00000 67392.00|
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0340 612025 584.000 LF | 95.03000 55497.52 82.00000 47888.00 |
REINFORCED CONCRETE PIPE, 30", CLASS IV | | |
0350 612027 72.000 LF | 166.97000 12021.84| 147.00000 10584.00 |
REINFORCED CONCRETE PIPE, 42", CLASS IV | | |
0360 612028 72.000 LF | 228.18000 16428.96 | 265.00000 19080.00 |
REINFORCED CONCRETE PIPE, 48", CLASS IV | | |
0370 612029 48.000 LF | 272.74000 13091.52] 333.00000 15984.00 |
REINFORCED CONCRETE PIPE, 54", CLASS IV | | |
0380 612034 144.000 LF | 125.08000 18011.52| 112.00000 16128.00|
REINFORCED CONCRETE PIPE, 36", CLASS IV | | |
0390 612520 296.000 LF | 48.22000 14273.12| 71.00000 21016.00]
CORRUGATED POLYETHYLENE PIPE, TYPE S, | | |
15" | | |
0400 612524 296.000 LF | 55.94000 16558.24| 80.00000 23680.00]
CORRUGATED POLYETHYLENE PIPE, TYPE S, | | |
24" | | |
0410 612529 2917.000 LF | 4.55000 13272.35]| 2.82000 8225.94|
PIPE VIDEO INSPECTION | | |
0420 612535 729.000 LF | 5.50000 4009.50] 5.88000 4286.52
CLEANING DRAINAGE PIPE, 15"-24" DIA | | |
0430 612536 1458.000 LF | 6.20000 9039.60] 7.06000 10293.48|
CLEANING DRAINAGE PIPE, GREATER THAN | | |
24" DIA | | |
0440 612537 219.000 HOUR | 531.00000 116289.00] 294.00000 64386 .00 |
HEAVY CLEANING OF DRAINAGE PIPE | | |
0450 612539 219.000 EACH | 570.00000 124830.00] 530.00000 116070.00]
PRESSURE GROUTING PIPE JOINTS, 15"-24" | | |
DIA | | |
0460 612540 437.000 EACH | 740.00000 323380.00| 706.00000 308522.00|
PRESSURE GROUTING PIPE JOINTS, GREATER | | |
THAN 24"-30" DIA | | |
0470 701002 1094.000 sY | 76.26000 83428.44| 100.00000 109400.00]
PORTLAND CEMENT CONCRETE GUTTER, 6" | | |
0480 701003 1094.000 sY | 86.39000 94510.66 | 105.00000 114870.00]
PORTLAND CEMENT CONCRETE GUTTER, 8" | | |
0490 708050 29.000 EACH | 1924.17000 55800.93| 3000.00000 87000.00 |
| | |

DRAINAGE INLET,

34" X 18"
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0500 708051 29.000 EACH | 2100.08000 60902.32]| 3000.00000 87000.00 |
DRAINAGE INLET, 34" X 24" | | |
0510 708052 29.000 EACH | 2275.99000 66003.71] 3400.00000 98600.00 |
DRAINAGE INLET, 48" X 30" | | |
0520 708053 29.000 EACH | 2803.73000 81308.17] 3700.00000 107300.00]
DRAINAGE INLET, 48" X 48" | | |
0530 708054 7.000 EACH | 2803.73000 19626.11| 4200.00000 29400.00|
DRAINAGE INLET, 66" X 30" | | |
0540 708500 87.000 EACH | 250.89000 21827.43 350.00000 30450.00]
REPLACING CATCH BASIN GRATES | | |
0550 708504 87.000 EACH | 254.31000 22124.97]| 350.00000 30450.00]
REPLACING CATCH BASIN FRAMES | | |
0560 708583 44.000 EACH | 701.25000 30855.00] 1600.00000 70400.00 |
PERSONNEL GRATE FOR PIPE INLET | | |
0570 710001 102.000 EACH | 694.77000 70866 .54 | 1000.00000 102000.00]
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0580 710503 146.000 EACH | 626.61000 91485.06 | 950.00000 138700.00]
REPAIRING EXISTING CATCH BASINS | | |
0590 710505 44.000 EACH | 425.94000 18741.36| 600.00000 26400.00|
REPAIRING EXISTING MANHOLES | | |
0600 712006 3208.000 SY | 60.78000 194982.24| 95.00000 304760.00]
RIPRAP, R-5 | | |
0610 713003 3208.000 SY | 2.22000 7121.76 | 4.00000 12832.00]|
GEOTEXTILES, RIPRAP | | |
0620 714000 52800.000 LF | 4.92000 259776.00| 9.00000 475200.00]
LATERAL OR LONGITUDINAL DITCHING | | |
0630 715001 437.000 LF | 19.22000 8399.14| 16.00000 6992.00 |
PERFORATED PIPE UNDERDRAINS, 6" | | |
0640 720527 9041.000 EADY | 0.37000 3345.17| 2.00000 18082.00]
PLASTIC DRUMS | |
0650 732002 24791.000 SY | 6.81000 168826.71| 8.24000 204277.84]
TOPSOIL, 6" DEPTH | | |
0660 734013 24791.000 SY | 0.73000 18097.43| 0.35000 8676.85|
PERMANENT GRASS SEEDING, DRY GROUND | | |
0670 734015 256661.000 SY | 0.11000 28232.71] 0.35000 89831.35]|
PERMANENT GRASS SEEDING, WET GROUND | | |
0680 735006 7292.000 SY | 0.40000 2916.80 | 0.27000 1968.84|
| | |

MULCHING,
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0690 735533 8750.000 SY | 2.23000 19512.50] 2.00000 17500.00]
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0700 735535 8750.000 SY | 2.54000 22225.00] 2.00000 17500.00]
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0710 735536 8750.000 SY | 6.13000 53637.50| 5.00000 43750.00 |
SOIL RETENTION BLANKET MULCH, TYPE 6 | | |
0720 735537 8750.000 SY | 7.36000 64400.00 | 5.00000 43750.00 |
SOIL RETENTION BLANKET MULCH, TYPE 7 | | |
0730 741001 50.000 EACH | 252.85000 12642.50| 470.00000 23500.00|
TREE REMOVAL 6" TO 10.9" | | |
0740 741002 40.000 EACH | 389.54000 15581.60| 850.00000 34000.00|
TREE REMOVAL 11" TO 14.9" | | |
0750 741003 20.000 EACH | 546.75000 10935.00| 1200.00000 24000.00|
TREE REMOVAL 15" TO 18.9" | | |
0760 742500 10.000 HOUR | 36.40000 364.00| 36.40000 364.00|
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0770 742514 10.000 HOUR | 52.78000 527.80| 52.78000 527.80|
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0780 743003 146.000 EADY | 23.52000 3433.92| 25.00000 3650.00 |
ARROWPANELS, TYPE C | | |
0790 743500 146.000 EADY | 0.31000 45.26 | 0.35000 51.10]
WARNING LIGHTS, TYPE A | | |
0800 743501 875.000 EADY | 0.99000 866.25] 2.00000 1750.00|
WARNING LIGHTS , TYPE B | | |
0810 743504 583.000 EACH | 216.60000 126277.80] 153.00000 89199.00 |
WARNING SIGNS | |
0820 743507 29.000 LFDY | 12.38000 359.02| 3.00000 87.00]|
TEMPORARY BARRICADE, TYPE III | | |
0830 743514 29.000 EADY | 92.83000 2692.07| 100.00000 2900.00 |
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0840 743525 1167.000 EADY | 2.41000 2812.47| 3.00000 3501.00]|
TEMPORARY WARNING SIGNS | | |
0850 743537 146.000 EADY | 99.02000 14456.92 | 147.00000 21462.00|
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0860 746591 2917.000 EADY | 12.46000 36345.82] 90.00000 262530.00 |
| | |
| | |

ASSEMBLY
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0870 755000 146.000 LF | 61.89000 9035.94| 88.00000 12848.00 |
HOT-MIX, HOT LAID, BITUMINOUS CONCRETE | | |
CURB | | |
0880 758000 2187.000 sSY | 6.25000 13668.75| 33.00000 72171.00 |
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0890 762001 146.000 LF | 1.98000 289.08| 5.00000 730.00]
SAW CUTTING, HOT MIX | | |
0900 762002 583.000 LF | 4.95000 2885.85] 7.00000 4081.00]
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0910 763000 LUMP | 155200.00000 155200.00| 200000.00000 200000.00|
INITIAL EXPENSE | | |
0920 763500 LUMP | 70000.00000 70000.00 | 5884.00000 5884.00]
MAINTENANCE OF TRAFFIC | | |
0930 763505 20.000 HOUR | 75.00000 1500.00] 75.00000 1500.00]
TRAFFIC OFFICERS | | |
SECTION TOTALS | $ 3,141,487.67] $ 4,237,206.72] $
—————————————————————————————————————————— s st
CONTRACT TOTALS | $ 3,141,487.67] $ 4,237,206.72] $
DBE GOALS | 11 % | 11 % | %




